BOND ESTIMATE

UNION CARBIDE - HECLA SHAFT ACT/037/043

12/15/83
35 Acres

Removal of Office, Shop, Compressor Building, Headframe,

etc. (dismantle and bury on site)
D9 cat w/ripper
40 ton Linkblet HTC 1040
20 yd.3 end dump truck
5 yd3 9800 Cat loader
Tractor & 25 ton Lowboy

1 wk ©$4,105/wk.
1T wk 0$3,915/wk.
2 wks 0$1,470/wk.
2 wks @$1,995/wk.

60 hrs 0$55.55/hr.

Labor 840 hrs @$15/hr.

Total

Removal of Trash and Extraneous Debris
(Haul to LaSal landfill)

20 yd.3 end dump truck

34 yd.3 966 Cat loader

Labor

Total

2 dys. 0$370
2 dys. 0$630
8 hrs. 0$15/hr.

Foundation Elimination, Break-up and Burial

D9 Cat w/ripper
Compressor & jackhammer
Labor

Total

Restocking of unused fuels, oils, etc.
(Contingency Cost)

1 wk. 0%$4,105/wk.

16 hr. @$56/hr.
16 hr. @$15/hr.

Pond Area: contouring, excavating pond bottom

and dumping down mine shaft - 6.6 arces
5 yd.3 980D Cat loader
20 yd.3 end dump truck
146 Cat grader
D9 Cat w/ripper
Labor

Total

1 wk. @$1,995/wk.
1 wk. @$1,470/wk.
3/5 wk. @$2,815/wk.

2/5 wek. ©0$4,105/wk.

120 hrs. 0$15.00

$ 4,100
3,900
2,900
4,000
3,300

12,600
$ 30,800

$ 700
1300
700

$ 2,706

$ 2,100
900
200

$ 3,200

$ 500

$ 2,000
1,500
1,700
1,600

1,800
$ 8,600



F. Contouring Dumps, Surface Plant Area and Roads
Waste Dumps, 11.2 acres ©$1,800

Cost Per Acre

D 9 Cat 1/5 wk. ©0%$4,105/wk. $ 800
146 Cat Grader 1/5 wk. 0%$2,815/wk. 600
Labor 24 hrs. B$15/hr. 400

$ 1,800/acre

PTlant Area and Roads 17.2 acres @$85
Cost Per Acre

146 Grader 1 hr. 0%$2,815/wk. _
or $70/hr. $ 70
Labor 1 hr. G$15/hr.

15
$ 85/acre

Total Contouring & Grading

G. Topsoil Placement and Grading on VWaste Dumps,
11.2 acres 0%$1,400

Cost Per Acre

621B Cat Scraper 6 hr. 0$3,905/wk. $ 600
D9 Cat 2 hr. 0%$4,105/wk. 200
146 Cat Grader 6 hr. 0%$2,815/wk. 400
Labor 14 hr. G$15/hr. 200

$ 1,400

H. Capping of Vertical Shafts, 6 each ©%$1,200 ea.

Cost Per Shaft
Delivered concrete

Moab, Utah 4 yds.3 @$65/yd.3 $ 300
Form materials, etc 500
Labor 16 hrs. G$15/hr. 200
146 Cat Grader 2 hrs. 0$3,905/wk. 200

$ 1,200

I. Stabilization, Reseeding of ponds, waste
- dumps, plant area, etc. 1i.e., all acres: 35 acres

Cost Per Acre
62 Hp Massey Ferguson Tractor

w/operator 3 hrs. 8$100/day $ 38
Rangeland drill,

drag 3 hrs. @$7/day 4
Seeds 20

$ 62/acre

$ 20,200

1,500

$ 21,700

$ 15,700

$ 7,200

$ 2,200



J. Monitoring, sampling and necessary testing $ 15,000
Sub Total $ 107,100
$ 10,700

K. Contingency, 10%

Conditions:

GRAND TOTAL $ 117,800

Hourly costs are based on weekly rates because equipment
would be used on all phases of reclamation.

Dollar amounts are rounded to the nearest hundred.

A1l buildings, structures, etc remaining after cessation
of mining activities will have no salvageable value and
be demolished and buried on site.

It is felt that 35 acres of disturbance will be required
and that the permit and bond be set for that amount.

New stabilization and reseeding costs are based on the
conditions of the original permit application and do not
reflect either fertilization or mulching. If the test
plots or new information indicate a significant change in
final re-seeding techniques, changes will be made at a
later date.

Vertical shafts will be reclaimed by inserting a steel
support framework and pouring an 18" to 24" concrete plug.

Monitoring costs are for vegetation and any augmentation
that may be required.

Variances from past estimates are due to revised cost
estimates, revised final reclamation procedures, and
fewer disturbed acres.

The contigency amount in item K is being calculated
at 10% as required, rather than the 15% rate as in
previous estimates.

Prepared by: K. G. Dahlquist
B. A. Green



